Project Name: New England ODMDS - 2018 Massachusetts Bay Disposal Site (MBDS)
Project Manager: Jean Brochi

Date to Be Performed: 2018 late summer

Date Prepared: 07MAR2017

Survey Objective: The large improvement dredging project for Boston Harbor is anticipated to
begin later in 2017 and continue into 2018. Material from this project is planned to be placed
within an expanded boundary MBDS to restore areas that had historically received mixed
waste. This survey will track placement of the material as well as provide site-wide data for a
revision of the SMMP.

Activity/Item Unit # of Units | Unit Cost Total Cost
Mobilization Days 1 S 2,800.00 S 2,800.00
Multibeam survey Days 5 $2,800.00| §$ 14,000.00
Refit for SPI/PV survey Days 1 S 2,800.00 S 2,800.00
SPI/PV survey Days 4 $2,800.00| S 11,200.00
Sediment grab collection Days 2 $2,800.000 $5,600.00
Demobilization Days 1 S 2,800.00 S 2,800.00
S ]

Ship Time Total . 8 s
aboratory and Analytical - Subcontractor

SPI/PV image analysis sample 180 $70.00| $12,600.00
benthic community analysis sample 25 $500.00] $ 12,500.00
grain size, % moisture, specific sample
gravity, TOC 40 $333.00] $13,320.00
$ -
aboratory and Analytical Total $ 38,420.00
ontractor Services

Initial Planning/Field - planning,
IAPP preparation, QAPP

preparation, logistics, mob, survey, Hour 875 $110.00| $96,250.00
demob, basic cruise reporting

Analysis - multibeam, backscatter,
side-scan analysis, SPI/PV analysis
and statistics, physical/chemical
analysis, data review meeting, data
figures

Hour 345 $135.00 $46,575.00

Reporting - outline with figures and
tables, draft report, redline report,

final proof, final, technical support

notebook

Hour 480 $145.00] $69,600.00

S -

S -
Contractorservicestotal | ] | [sawmso
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quipment Rental and Other Expenses - Subcontractor

tide gage day 5 $120.00 $ 600.00
hypack + GPS day 12 S 300.00 $ 3,600.00
heave compensator day 5 S 360.00 $1,800.00
CTD day 5 $90.00 $ 450.00
multibeam system day 6 $900.00 $ 5,400.00
SPI/PV system day 5 $898.70 $ 4,493.50
srab sampler day 2 S 90.00 $180.00
box corer day 2 $100.00 $200.00
pther supplies (sampling) lJump sum 2 S 400.00 $ 800.00
ight duty truck day 14 $ 82.00 $1,148.00
heavy duty truck day 14 $ 106.00 $1,484.00

S
quipment and Other Total . | | i
otal Estimated Ship Costs $ 310,200.50
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Total Estimated Cost Summary

otal Cost

Ship Time $ 39,200.00
Laboratory and Analytical $38,420.00,
Contractor Services $212,425.00
Equipment Rental & Other $20,155.50
Total Cost $310,200.50
Total Days Ship Time (Days) 14

s
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Project Name: New England ODMDS - 2019 Central/Eastern Long Island Sound Disposal Sites (CLDS/ELDS)
Project Manager: Jean Brochi

Date to Be Performed: 2020 late summer

Date Prepared: 07MAR2017

Survey Objective: CLDS has historically been the most active of the New England ODMDS, and
ELDS is the newest New England site. This combined survey is intended to be both a standard
confirmatory survey to map the recent placement of dredged material and expected biological
recovery as well as a focused survey to refine mapping of sediment chemistry that may have
been affected by historical placement at the site.

Activity/Item Unit # of Units | Unit Cost Total Cost
Mobilization/transit Days 2 $2,912.00 $ 5,824.00
Multibeam survey Days 2 $2,912.000 $5,824.00
Refit for SPI/PV survey Days 1 $2,912.00 $2,912.00
SPI/PV survey Days 3 $2,912.00 S 8,736.00
Sediment grab collection Days 3 $2,912.000 $8,736.00
Transit/demobilization Days 2 $2,912.00 $ 5,824.00
S ]

Ship Time Total . 8 3w
aboratory and Analytical - Subcontractor

SPI/PV image analysis sample 160 $72.80| $11,648.00
benthic community analysis sample 36 $520.00, $18,720.00
grain size, % moisture, specific sample
gravity, TOC 36 $346.32| $12,467.52
sediment metals, PAH, pesticides, sample
PCB 36 $751.92| $27,069.12
S i
aboratory and Analytical Total $ 69,904.64
ontractor Services
Initial Planning/Field - planning,
IAPP preparation, QAPP
preparation, logistics, mob, survey, Hour 750 $114.40, $85,800.00
demob, basic cruise reporting
Analysis - multibeam, backscatter,
side-scan analysis, SPI/PV analysis
and statistics, physical/chemical Hour 320 $140.40| $44,928.00
analysis, data review meeting, data
figures
Reporting - outline with figures and
tables, draft report, redline report,
final proof, final, technical support Hour 460 $150.80| $69,368.00
notebook
s i
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$
ContractorServicesTotal | | | | $200,096.00
quipment Rental and Other Expenses - Subcontractor

tide gage day 2 $124.80 $249.60
hypack + GPS day 10 $312.00 $3,120.00
heave compensator day 2 $374.40 $748.80
CTD day 2 $93.60 $187.20
multibeam system day 3 $936.00 $2,808.00
SPI/PV system day 4 $934.65 $ 3,738.59|
srab sampler day 2 $93.60 $187.20
box corer day 2 $104.00 $208.00
pther supplies (sampling) lJump sum 2 $416.00 $832.00
ight duty truck day 13 $85.28 $1,108.64
heavy duty truck day 13 $110.24 $1,433.12

$
quipment and Other Total ... | iuus
otal Estimated Ship Costs $322,477.79
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Total Estimated Cost Summary

Ship Time $ 37,856.00
Laboratory and Analytical $ 69,904.64
Contractor Services $ 200,096.00
Equipment Rental & Other $14,621.15
Total Cost $322,477.79|
Total Days Ship Time (Days) 13
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Project Name: New England ODMDS - 2020 Western Long Island Sound Disposal Site (WLDS)

Project Manager: Jean Brochi

Date to Be Performed: 2020 mid summer

Date Prepared: 07MAR2017

Survey Objective: Although less active than other sites within Long Island Sound, there is a
record of historical placement of dredged material in the general area of WLDS. The proposed
survey is intended to be both a standard confirmatory survey to map the recent placement of
dredged material and expected biological recovery as well as a focused survey to refine
mapping of sediment chemistry that may have been affected by historical placement at the

site.

Activity/Item Unit # of Units | Unit Cost Total Cost
Mobilization/transit Days 2 S 3,028.48 $ 6,056.96
Multibeam survey Days 2 $3,028.48| $6,056.96
Refit for SPI/PV survey Days 1 S 3,028.48 S 3,028.48
SPI/PV survey Days 2 S 3,028.48 $6,056.96
Sediment grab collection Days 2 $3,028.48| $6,056.96
Transit/demobilization Days 2 S 3,028.48 S 6,056.96

$
Ship Time Total .y s
aboratory and Analytical - Subcontractor

SPI/PV image analysis sample 120 $75.71 $9,085.44
benthic community analysis sample 12 $540.80 $6,489.60
grain size, % moisture, specific sample
gravity, TOC 36 $360.17| $12,966.22
sediment metals, PAH, pesticides, sample
PCB 36 $782.00] $28,151.88
s i
aboratory and Analytical Total $ 56,693.15
ontractor Services
Initial Planning/Field - planning,
IAPP preparation, QAPP
preparation, logistics, mob, survey, Hour 680 $118.98| $80,903.68
demob, basic cruise reporting
Analysis - multibeam, backscatter,
side-scan analysis, SPI/PV analysis
and statistics, physical/chemical Hour 290 $146.02| $42,344.64
analysis, data review meeting, data
figures
Reporting - outline with figures and
tables, draft report, redline report,
Hour 400 $156.83] $62,732.80

final proof, final, technical support
notebook
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S -

$
ontractor Services Total -—— $ 185,981.12
quipment Rental and Other Expenses - Subcontractor

tide gage day 2 $129.79 $259.58
hypack + GPS day 8 $324.48 $2,595.84
heave compensator day 2 $389.38 $778.75
CTD day 2 $97.34 $ 194.69)
multibeam system day 3 $973.44 $2,920.32
SPI/PV system day 3 $972.03| $2,916.10
srab sampler day 2 $97.34 $194.69]
box corer day 2 $108.16 $216.32
pther supplies (sampling) lump sum 2 $432.64 $ 865.28
ight duty truck day 11 $88.69 $ 975.60
heavy duty truck day 11 $114.65 $1,261.15

S
quipment and Other Total ... | suusz
otal Estimated Ship Costs $ 289,165.87
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Total Estimated Cost Summar
otal Cost

Ship Time $33,313.28
Laboratory and Analytical $56,693.15
Contractor Services $185,981.12
Equipment Rental & Other $13,178.32
Total Cost $ 289,165.87
Total Days Ship Time (Days) 11
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Project Name: New England ODMDS - 2021 Portland Disposal Site (PDS) and Rhode Island Sound Disposal Site (R
Project Manager: Jean Brochi

Date to Be Performed: 2020 late summer

Date Prepared: 07MAR2017

Survey Objective: The combined survey at PDS and RIDS is intended to be a standard
confirmatory survey to map the recent placement of dredged material and expected biological
recovery as well as a focused survey to refine mapping of sediment chemistry at these sites.

Activity/Item Unit # of Units | Unit Cost Total Cost
Mobilization/transit Days 3 S 3,149.62 $9,448.86
Multibeam survey Days 4 $3,149.62| $12,598.48
Refit for SPI/PV survey Days 1 S 3,149.62 S 3,149.62
SPI/PV survey Days 4 $3,149.62| $12,598.48
Sediment grab collection Days 2 $3,149.62| $6,299.24
Transit/demobilization Days 2 S 3,149.62 $6,299.24
S ]
bhlpflmetord 00 18 cs0iel
SPI/PV image analysis sample 200 $78.74| $15,748.10
benthic community analysis sample 18 $562.43| $10,123.78
grain size, % moisture, specific sample
gravity, TOC 24 $374.58 $8,989.91
sediment metals, PAH, pesticides, sample
PCB 24 $813.28| $19,518.64
S ]
aboratory and Analytical Total $ 54,380.43
ontractor Services

Initial Planning/Field - planning,
IAPP preparation, QAPP

preparation, logistics, mob, survey, Hour 900 $123.74| $111,361.54
demob, basic cruise reporting

Analysis - multibeam, backscatter,
side-scan analysis, SPI/PV analysis

and statistics, physical/chemical Hour 345 $151.86| $52,390.54
analysis, data review meeting, data
figures
Reporting - outline with figures and
tables, draft report, redline report,
final proof, final, technical support Hour 510 $163.11) $83,183.69|
notebook
s i
s i
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ontractor Services Total -—_ $ 246,935.77
quipment Rental and Other Expenses - Subcontractor

tide gage day 4 $134.98 $539.93
hypack + GPS day 12 $337.46 $4,049.51
heave compensator day 4 S 404.95 $1,619.80
CTD day 4 $101.24 $ 404.95
multibeam system day 5 $1,012.38 $5,061.89|
SPI/PV system day 4 $1,010.92 $4,043.66
srab sampler day 2 $101.24 $202.48
box corer day 2 $112.49 $224.97
pther supplies (sampling) lump sum 2 $ 449.95 $ 899.89|
ight duty truck day 16 $92.24 $1,475.82
heavy duty truck day 16 $119.24 $1,907.77

S -
quipmentandOtherTotal | | | | $2043068

otal Estimated Ship Costs

$ 372,140.78
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ISDS)

Total Estimated Cost Summar
otal Cost

Ship Time $50,393.91
Laboratory and Analytical S 54,380.43
Contractor Services S 246,935.77
Fquipment Rental & Other $20,430.68

Total Cost

$372,140.78

Total Days Ship Time (Days)

16
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